EARTH EXCAVATION SCHEDULE PAVING SCHEDULE
EARTH 40701951 48203037
20200100 EXCAVATION EARTHWORK 35101400 40600100 HOT-MIX 44000100 48101200 HOT-MIX
EARTH ADJUSTED EMBANKMENT BALANCE STA T0 STA LT/RT PAVEMENT|SHOULDER DISTANCE AGGREGATE | BITUMINOUS ASPHALT PAVEMENT AGGREGATE ASPHALT
STA TO STA EXCAVATION FOR [FILL] WASTE (+) OR WIDTH WIDTH BASE COURSE, | MATERIALS PAVEMENT REMOVAL SHOULDERS, SHOULDERS
[CUT] SHRINKAGE SHORTAGE (-) TYPE B (PRIME COAT) | (FULL-DEPTH) TYPE B 10" ’
{25%) 131/2"
(CU YD) (CU YD) (CU YD) (CU YD) (FOOT) (FOOT) (FOOT) (TON) (GALLON) (SQ YD) (SQ YD) (TON) (SQ YD)
STAGE 1 939+40 940+60 24 120 159 188.8 320
[ | | 194.9 146.2 206 -59.8 939+40 939+50 24 10 27
STAGE 2 | 940+50 940+60 24 10 27
235.6 176.7 199.6 -22.9 938+27 938+33 LT 3 6 0.4 2
938+33 938+55 LT 7 22 2.8 18
TOTAL 430.5 322.9 405.6 -82.7 938+55 939+40 LT 8 85 12.1 76
20400800 FURNISHED EXCAVATION (CU YD) -83.0 939+40 940+60 LT 5 120 545 107
940+60 942+20 LT 8 160 22.8 142
942420 942+28 LT 4 8 0.6 4
936+58 937+45 RT 4.5 87 7.0 44
937+45 939+40 RT 8 195 27.8 173
939+40 940460 RT 8 120 54.5 107
EROSION CONTROL SCHEDULE sits | AT ° e D
941+45 942+30 RT 4.5 85 6.8 43
27
20000 | 28000500 S |07 T G
LOCATION STAGE DITCH AND PIPE 936+41 939+70 RT 4 329 50
CHECKS PROTECTION 940+04 942+58 RT 4 254 39
(EACH) (EACH) TOTALS 159 391 320 54 147 792
939+76, 33' LT 1 1 NOTE: EARTHWORK FOR CONSTRUCTION OF HMA SHOULDERS IS INCLUDED IN THE EARTHWORK QUANTITIES.
940+55, 33' LT 1 1
942455, 31' LT 1 1
939+43, 43' RT 2 1
940+21, 37' RT 2 1
ToTAS = - DRAINAGE SCHEDULE
54200640 54215550
PIPE CULVERTS, METAL
STA OFFSET LT/RT TYPE 1, CS/A END SECTION,
CULVERT PIPE 15" 15"
(FOOT) (EACH)
TEMPORARY CONCRETE BARRIER SCHEDULE e - =
70400100 70400200 70030250 Z0030350 942+553 31 -29: LT 1
TEMPORARY RELOCATE IMPACT ATTENUATORS, IMPACT ATTENUATORS, 942+23.3 36.42 LT 1
STA. TO STA. LOCATION CONCRETE TEMPORARY TEMPORARY RELOCATE
BARRIER CONCRETE (NON-REDIRECTIVE), (NON-REDIRECTIVE), TOTAL 33 2
BARRIER TEST LEVEL 3 TEST LEVEL 3
(FOOT) (FOOT) (EACH) (EACH)
938+50 939+15 STAGE 1 66
939+15 941410 STAGE 1 195
941+10 941471 STAGE 1 62 CULVERT REMOVAL SCHEDULE
938+50 STAGE 1 1
941471 STAGE 1 1 50105220
STA OFFSET LT/RT PIPE
937+78 939+15 STAGE 2 138 CULVERT
939+15 940485 STAGE 2 170 REMOVAL
940+85 941498 STAGE 2 99 114
937+78 STAGE 2 1 (FOOT)
941+98 STAGE 2 1 IL 185
942439 31 LT 32
TOTALS 422 422 2 2
USE 425 425 2 2 TOTAL 32
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